# TERMS OF REFERENCE
# DEPARTMENT OF FINANCE (DOF) GOVERNMENT CORPORATIONS FINANCIAL REPORTING IMPLEMENTATION - CONSULTING FIRM

## I. BACKGROUND

The Department of Finance (DOF) monitors the financial performance and position, liabilities, fiscal risks, and other matters relating to Government-Owned or Controlled Corporations (GOCCs). In carrying out this function, DOF uses information from several sources, including the GOCCs Liabilities Management System (GLaMS) and other reports submitted directly to DOF.

Debt and liabilities data are submitted by GOCCs through GLaMS. For other reporting requirements, some of the same reports are currently submitted separately to both DOF and the Governance Commission for GOCCs (GCG). The Enhanced Integrated Corporate Reporting System (E-ICRS) is being developed to unify and standardize these common reportorial requirements. DOF also receives additional DOF-specific reports through separate files and reporting templates. As a result, the information required by DOF is maintained across different systems and files and requires further consolidation for monitoring, analysis, and reporting.

This assignment will support the implementation of a reporting system for DOF that will consolidate relevant information from GLaMS, agreed data from the Integrated Corporate Reporting System (ICRS), subject to the required data-sharing arrangements and timely provision of the agreed data extracts by GCG, and DOF-specific reports. The system will include data integration and data mart components, Power BI dashboards and reports, and the enhancement of GLaMS, which will be referred to as E-GLaMS. The data marts and related integration mechanisms will also be designed to support future data sharing and integration with the E-ICRS. The system is intended to provide DOF with a more organized, reliable, and accessible source of information for GOCC monitoring, analysis, and management reporting.

The assignment will also support the digitization and organization of selected historical GOCC-related documents maintained by DOF. This will include scanning hard-copy records, appropriate indexing and metadata standards, and uploading or transferring processed documents to the designated DOF repository.

Development of the E-GLaMS application will be handled separately by DOF. An individual consultant will prepare the requirements and solution design and will advise DOF during development, testing, and deployment. Once the application is ready, the firm will build the supporting data integration, data mart, and Power BI components.

## II. OBJECTIVE AND SCOPE OF THE ASSIGNMENT

The assignment will engage a multidisciplinary consulting firm to implement the data integration, data mart, and Power BI components of the DOF GOCC reporting system and support the digitization and organization of selected historical GOCC-related documents. The firm will cover the review of the GLaMS and GCG's ICRS modules and, once the application is ready, the integration and reporting components of the E-GLaMS. DOF, with the support from a separate individual consultant, will design the financial reporting system as an enhancement of GLaMS.

INTERNAL. This information is accessible to ADB Management and Staff. It may be shared outside ADB with appropriate permission.

The scope of the assignment includes the following:

- Assess, validate, enhance, and where necessary develop the data integration, data mart, and Power BI reporting components for the GLaMS Debt and Liabilities Reporting Module;
- Define and implement the data-sharing requirements, data exchange and ingestion process, data pipeline, data mart, and Power BI reporting components for agreed ICRS data, subject to the required data-sharing arrangements and timely provision of data by GCG;
- Implement the financial reporting system integration and reporting phase, including the data integration, data mart, and Power BI components and the testing, deployment, training, and handover of those firm-developed components;
- Review the approved E-GLaMS design and supporting documents and clarify any items needed for data integration and reporting;
- Design the data marts and integration mechanisms to support future data sharing and integration with the E-ICRS;
- Establish documentation, testing, data quality, security, deployment, and handover arrangements that will allow DOF to operate, maintain, and enhance the solution after the assignment;
- Conduct user training and technical knowledge transfer for DOF personnel; and
- Digitize and organize selected historical GOCC-related documents, including scanning hard-copy records, applying the agreed file naming convention and metadata, uploading or transferring processed documents to the designated repository, and maintaining a document processing tracker.

For Workstream 1, DOF may provide reports, data models, or related components that have already been developed or are under development by its IT team. The firm shall review these components against the approved business, financial, reporting, data, technical, and usability requirements. Components assessed as fit for purpose may be retained and enhanced, while additional or revised components shall be developed where gaps are identified. The final approach shall be agreed with DOF and ADB and should avoid unnecessary redevelopment of existing components.

DOF will develop, host, and maintain E-GLaMS, with support from the individual consultant during requirements, design, development, testing, and deployment readiness. The firm will begin the integration and reporting work once DOF and ADB confirm that the application, approved design documents, and required environments are ready.

## III. QUALIFICATION REQUIREMENTS OF THE FIRM

The firm must satisfy ADB eligibility requirements and have at least five years of relevant experience in information systems, data integration, data management, data marts or warehouses, business intelligence, or comparable digital transformation work. Its completed assignments should demonstrate experience with multiple data sources, structured data exchanges or system interfaces, automated pipelines, data models, testing, deployment, documentation, and user training.

INTERNAL. This information is accessible to ADB Management and Staff. It may be shared outside ADB with appropriate permission.

The firm must be able to mobilize and manage a multidisciplinary team, deploy experts across Workstreams 1 and 2 and the financial reporting system integration and reporting phase, ensure continuity of services, and conduct internal quality assurance. The firm must also be able to provide and supervise personnel for the digitization, organization, and metadata tagging of historical documents, including work that may need to be performed onsite where physical records are maintained. Experience with Philippine government agencies, GOCC-related data, public financial management, financial reporting systems, or international development organizations is an advantage. The firm must also have appropriate arrangements for confidentiality, data privacy, cybersecurity, records management, personnel replacement, and secure handling of government information and system access.

## IV. REQUIRED KEY EXPERTISE

The firm shall provide a team of five national experts: a Project Team Leader / Solution Architect, a Business & Financial Systems Analyst, a Data Engineer / Data Exchange and Integration Specialist, a Data Analyst / Power BI Developer, and a QA, Deployment and Training Specialist. The Team Leader will coordinate the assignment and be accountable for the quality and timely delivery of the firm's outputs. Experts may support more than one component where needed. The firm must, however, maintain enough staff to implement Workstreams 1 and 2 concurrently and undertake the E-GLaMS integration and reporting work when the application is ready.

In addition to the five key experts, the firm shall provide one Data Inputter as required non-key personnel.

Key Personnel

| Category | Position | Level of Effort | Person Months |
|---|---|---|---|
| National | (1) Project Team Leader / Solution Architect | Intermittent over Months 1-12, with continuous project oversight | 1.6 months |
| National | (1) Business & Financial Systems Analyst | Intermittent over Months 1-12, concentrated on Workstreams 1 and 2 requirements and financial reporting system integration and reporting requirements; | 1.9 months |
| National | (1) Data Engineer / Data Exchange and Integration Specialist | Intermittent over Months 1-12, concentrated on integration, pipelines, data marts, testing, and deployment | 2.3 months |
| National | (1) Data Analyst / Power BI Developer | Intermittent over Months 1-12, concentrated on reporting design, development, testing, and deployment | 1.8 months |
| National | (1) QA, Deployment and Training Specialist | Intermittent over Months 1-12, concentrated on QA, UAT, deployment, training, and handover of firm-developed components | 1.2 months |

INTERNAL. This information is accessible to ADB Management and Staff. It may be shared outside ADB with appropriate permission.

Non-Key Personnel

| Category | Position | Level of Effort | Person Months |
|---|---|---|---|
| National | (1) Data Inputter | Intermittent over the document digitization period, including onsite work where access to physical records is required. | 2 months |

For planning purposes, one person-month is equivalent to 22 person-days. The final person-day allocation and deployment schedule will be confirmed through the contract and approved inception plan.

The firm shall propose the person-day allocation for each key expert in its technical proposal and staffing schedule. The final level of effort will be confirmed through the contract and approved inception plan. The firm may provide additional non-key support at its own cost, subject to DOF and ADB approval where applicable.

## A. CONSULTING TEAM TASKS AND RESPONSIBILITIES

The firm will manage the experts as one team. The responsibilities below show the lead role of each expert, although they may work together where tasks overlap. The Team Leader will review all outputs before they are submitted.

### 1. Project Team Leader / Solution Architect

- Serve as the firm's primary point of contact and coordinate with ADB, DOF, GCG, and other stakeholders;
- Prepare and maintain the project plan, work plan, staffing and deliverable schedules, risk and issue register, decision log, and progress reports;
- Lead the concurrent implementation of Workstreams 1 and 2 and the subsequent implementation of the E-GLaMS integration and reporting phase;
- Oversee and quality-assure all requirements, designs, specifications, testing, deployment, documentation, and handover outputs within the consulting firm's scope;
- Ensure that the firm-developed integration, data mart, and Power BI components for GLaMS, ICRS, and E-GLaMS follow a consistent architecture and common technical standards and support future integration with E-ICRS;
- Coordinate with DOF and the individual consultant on the handover of the approved E-GLaMS designs and supporting documents and resolve any questions affecting integration and reporting;
- Oversee the firm's historical document digitization activities and ensure that the Data Inputter follows the agreed document handling, file naming, metadata, confidentiality, data privacy, and records management requirements; and
- Lead key stakeholder meetings, final acceptance, knowledge transfer, transition, and assignment completion.

INTERNAL. This information is accessible to ADB Management and Staff. It may be shared outside ADB with appropriate permission.

**2. Business & Financial Systems Analyst**

- Lead requirements gathering and validation for Workstreams 1 and 2 and for the E-GLaMS integration and reporting work;
- Prepare business requirements, workflows, functional specifications, business rules, and related documentation;
- Identify the key financial and management information that DOF needs for monitoring and decision-making;
- Define and document appropriate financial and performance indicators, including their calculation, data source, and interpretation;
- Apply relevant accounting, financial reporting, and financial analysis principles in defining and reviewing the indicators;
- Review existing and proposed dashboards and reports from a business and financial perspective and recommend the indicators, financial measures, comparisons, trends, drill-downs, visualizations, and other reporting features needed to support DOF monitoring and management decision-making;
- Coordinate with the Data Engineer on data definitions, mappings, validation, and reconciliation requirements;
- Coordinate with the Power BI Developer on dashboard requirements, indicators, visualizations, filters, drill-downs, and other reporting features;
- Review and validate financial measures and calculations used in the dashboards; and
- Support requirements clarification, design reviews, UAT, user documentation, and training.

**3. Data Engineer / Data Exchange and Integration Specialist**

- Review the GLaMS data sources and interfaces and the agreed ICRS data and data exchange arrangements, access controls, and data quality;
- Prepare data exchange and interface specifications, source-to-target mappings, data ingestion and ETL designs, dimensional models, and technical data requirements;
- Develop, configure, test, and document the required integrations, data pipelines, staging structures, dimensional models, and data marts;
- Build the E-GLaMS integration and data mart components using the approved design, data model, requirements, and interface specifications;
- Establish data dictionaries, metadata, validation checks, reconciliation controls, error handling, refresh processes, and data quality monitoring;
- Coordinate with DOF and GCG focal and technical teams on data availability, extract format, transmission arrangements, access controls, security, sample data, validation requirements, and environment readiness;
- Design integration mechanisms that support future data sharing with the E-ICRS;
- Support testing, defect resolution, deployment, and configuration of the data integration and data mart components; and
- Prepare technical documentation, data exchange and loading guidance, configuration notes, operational procedures, deployment records, and handover materials.

INTERNAL. This information is accessible to ADB Management and Staff. It may be shared outside ADB with appropriate permission.

**4. Data Analyst / Power BI Developer**

- Review existing dashboard and reporting components and translate approved reporting requirements and gap assessment findings into dashboard designs or enhancements, report specifications, semantic models, measures, and visualizations;
- Enhance or, where necessary, develop, test, and document Power Query transformations, Power BI models, DAX measures, dashboards, reports, filters, drill-throughs, tooltips, and other approved features;
- Ensure consistent business definitions, calculations, historical reporting, data structures, and access rules across the three modules;
- Coordinate with the Data Engineer to validate source data, transformations, data mart outputs, reconciliation totals, and refresh processes;
- Optimize report usability, performance, maintainability, and navigation based on stakeholder feedback;
- Configure or support publishing, workspaces, refresh, gateways, row-level security, access management, and production deployment;
- Support testing and resolve Power BI-related defects; and
- Prepare report documentation, user manuals, training materials, walkthroughs, and handover notes.

**5. QA, Deployment and Training Specialist**

- Develop and maintain the quality assurance, testing, deployment, training, and handover approach;
- Prepare or review test plans, test cases, traceability records, reconciliation procedures, defect logs, retest records, and acceptance documents;
- Coordinate internal quality checks, integration and system testing, UAT, regression testing, and defect verification;
- Review test evidence and provide independent findings on the data exchange and ingestion processes, integrations, data marts, system interfaces, and Power BI reports delivered by the firm;
- Prepare deployment plans and readiness checklists and verify required configurations, access, backup, operational procedures, manuals, and approvals;
- Coordinate production deployment, transition activities, and issue tracking for the reporting components;
- Prepare and conduct user and technical training, including training materials, attendance, and evaluation records; and
- Coordinate handover and consolidate deployment sign-offs, training records, handover documents, and workstream completion reports.

**6. Data Inputter**

- Receive and organize historical documents assigned by DOF for processing;
- Scan hard-copy documents using the file format and scanning standards based on the requirements of the DOF;

INTERNAL. This information is accessible to ADB Management and Staff. It may be shared outside ADB with appropriate permission.

- Check scanned files for completeness, readability, page order, and orientation;
- Apply the agreed file naming convention to scanned and existing electronic documents;
- Encode and assign the required metadata and indexing fields, such as GOCC name document/report type, reporting period or year, document date where available, subject/category, and other fields prescribed by DOF;
- Upload or transfer processed documents to the designated DOF repository;
- Check that uploaded files and metadata are complete and correctly matched;
- Maintain a tracking file of documents received, processed, tagged, and uploaded; and
- Flag missing pages, unreadable documents, duplicates, and other issues to the designated DOF focal person and project team.

## B. CONSULTING TEAM QUALIFICATIONS

### 1. Project Team Leader / Solution Architect

- Bachelor's degree in Information Systems, Information Technology, Computer Science, Data Science, or a related field. A relevant master's degree is an advantage;
- At least five (5) years of experience in systems analysis, solution architecture, systems implementation, data management, or business intelligence;
- At least three (3) years of experience leading multidisciplinary teams or managing reporting, data platform, information system, or digital transformation projects;
- Demonstrated experience in requirements analysis, data integration, structured data exchange or system interfaces, data marts or data warehouses, Microsoft SQL Server, and Power BI;
- Experience overseeing the development of financial, management, or performance reporting systems and dashboards;
- Experience in testing, deployment, documentation, training, stakeholder coordination, and system handover;
- Experience reviewing application, database, and interface designs;
- Experience with government financial, corporate, debt, fiscal risk, or performance data is an advantage; and
- Strong communication, presentation, facilitation, and stakeholder management skills.

### 2. Business & Financial Systems Analyst

- Bachelor's degree in Accounting, Accountancy, Finance, Business Administration, Economics, Information Systems, or a related field;
- At least three (3) years of relevant experience in business analysis, financial reporting, financial analysis, accounting, audit, or related work;
- Demonstrated experience in financial statement analysis, financial ratios, performance indicators, and management reporting;
- Experience translating financial and business requirements into system, data, and reporting requirements;
- Experience preparing business requirements, functional specifications, workflows, business rules, and related documentation;

INTERNAL. This information is accessible to ADB Management and Staff. It may be shared outside ADB with appropriate permission.

- Familiarity with data integration, data models, business intelligence, and the software development life cycle;
- A professional accounting or audit qualification, such as CPA, CIA, or equivalent, is an advantage; and
- Experience with Philippine government agencies, GOCCs, public financial management, government accounting, or development organizations is an advantage.

**3. Data Engineer / Data Exchange and Integration Specialist**

- Bachelor's degree in Information Systems, Information Technology, Computer Science, Computer Engineering, Data Science, or a related field;
- At least three (3) years of experience in database development, data engineering, systems integration, ETL, or data warehousing;
- Strong hands-on experience in SQL, Microsoft SQL Server, data pipelines, dimensional modeling, data marts or data warehouses, metadata, data dictionaries, validation, and reconciliation;
- Experience designing and implementing secure data exchange and ingestion processes, structured file-based interfaces, source-to-target mappings, validation and error-handling procedures, and interface documentation;
- Experience in secure data access, refresh scheduling, performance optimization, logging, backup, recovery, deployment, and operational handover; and
- Experience with government, financial, debt, corporate, or performance data is an advantage.

**4. Data Analyst / Power BI Developer**

- Bachelor's degree in Information Systems, Information Technology, Computer Science, Data Science, Statistics, Economics, Finance, Accounting, or a related field;
- At least three (3) years of experience in business intelligence, data analytics, dashboard development, or reporting automation;
- Strong hands-on experience in Microsoft Power BI, including Power Query, data modeling, DAX, report development, publishing, refresh, gateways, row-level security, and access management;
- Experience developing semantic models, management dashboards, financial or operational reports, trend analysis, drill-downs, and interactive reports;
- Experience validating report outputs against source systems and data marts and improving report usability and performance;
- Familiarity with SQL, dimensional models, structured data exchanges or system interfaces, ETL, data quality controls, and software testing; and
- Experience developing reports for government, financial, corporate, debt, fiscal risk, or performance monitoring is an advantage.

INTERNAL. This information is accessible to ADB Management and Staff. It may be shared outside ADB with appropriate permission.

**5. QA, Deployment and Training Specialist**

- Bachelor's degree in Information Systems, Information Technology, Computer Science, Computer Engineering, Business Administration, Education, or a related field;
- At least three (3) years of experience in software quality assurance, testing, UAT coordination, deployment, documentation, training, or system handover;
- Experience preparing test plans, test cases, defect logs, deployment plans, readiness assessments, and acceptance documents;
- Experience coordinating testing among business users, technical teams, vendors, and project counterparts and verifying defect resolution;
- Experience preparing user manuals and training materials, conducting training, and supporting knowledge transfer and transition;
- Familiarity with testing data exchange and ingestion processes, system interfaces, databases, data marts, Power BI reports, and data reconciliation; and
- Experience with government agencies or international development organizations is an advantage.

**6. Data Inputter**

- At least senior high school graduate; college-level education or a bachelor's degree is an advantage;
- Experience in data encoding, document scanning, records management, filing, or similar administrative work is preferred;
- Basic proficiency in Microsoft Office applications, particularly Excel, and in handling PDF and image files;
- Able to follow file naming, classification, and metadata instructions accurately;
- Careful and organized, with good attention to detail; and
- Able to handle official and confidential documents responsibly.

## V. TERMS OF ASSIGNMENT

The assignment will run for approximately 12 months. Final start dates, staffing, and person-day allocations will be agreed in the contract and inception plan. The firm shall mobilize the Team Leader and experts needed for Workstreams 1 and 2 within ten working days. Staff for the E-GLaMS integration and reporting work will be mobilized once DOF and ADB confirm that the application, approved design documents, and required environments are ready.

The team will be based in the Philippines and may work remotely or onsite. Relevant key experts shall attend requirements sessions, design reviews, testing, deployment, training, handover, and other activities identified in the approved work plan. The Data Inputter shall work onsite where access to physical records is required and may perform other document processing activities remotely where permitted by DOF. The firm shall coordinate the Data Inputter's access to document batches, metadata standards, repository access, and quality checks with the designated DOF focal person.

INTERNAL. This information is accessible to ADB Management and Staff. It may be shared outside ADB with appropriate permission.

DOF and ADB may approve changes to the schedule if progress is affected by data availability, system access, readiness of the agreed ICRS data and data exchange arrangements, stakeholder availability, infrastructure, or DOF's application development. Any change to scope, staffing, person-days, payments, or the completion date must be documented and approved.

DOF will provide the required focal persons, system and environment access, E-GLaMS development resources, and timely review of outputs. ICRS data exchange and reporting will depend on the required data-sharing arrangements and the timely provision of complete and usable ICRS data extracts by GCG.

The firm will manage and supervise its personnel, ensure internal quality assurance, and maintain continuity of services. Key experts may only be replaced with prior approval, and replacements must have equal or better qualifications without additional cost or delay.

The firm and its personnel shall comply with DOF and ADB requirements on confidentiality, data privacy, cybersecurity, records management, conflict of interest, and professional conduct. Historical documents provided for digitization shall remain under DOF control and shall be handled, stored, transferred, and returned in accordance with DOF requirements. All project data, access, documentation, configurations, code, models, reports, and outputs shall be handled in accordance with applicable requirements.

## VI. REPORTING ARRANGEMENTS

The firm will report to the ADB project officer through the Team Leader and work under the technical guidance of the DOF focal person. For historical document digitization, the firm shall coordinate with the designated DOF focal person on the release and return of physical records, processing priorities, metadata standards, repository access, and quality checks. It will coordinate with DOF's business and IT teams on access, infrastructure, security, integration, testing, deployment, and handover. Coordination with GCG will cover the ICRS datasets to be shared, extract format, submission frequency, secure transmission arrangements, data mapping, validation, testing, and reconciliation. The firm will also coordinate with the individual consultant supporting DOF on E-GLaMS requirements, design, development, testing, and integration when relevant outputs are handed over.

The firm shall provide the following regular project management outputs in addition to the milestone deliverables:

- An inception and project management plan, due within ten working days, covering the work plan, staffing, quality assurance, communications, risks, and person-day allocation by expert and milestone;
- A monthly progress note summarizing progress against the approved work plan, deployment of key experts and required non-key personnel, proposed schedule adjustments, decisions required, and material risks or issues; and
- Meeting notes or technical consultation notes for significant requirements, design, testing, deployment, and handover discussions.

The Project Team Leader / Solution Architect shall consolidate the contributions of the key experts, oversee outputs produced by required non-key personnel, and ensure that submitted

INTERNAL. This information is accessible to ADB Management and Staff. It may be shared outside ADB with appropriate permission.

outputs are complete, internally consistent, and aligned with the common architecture and standards. Milestone deliverables will be reviewed and approved by ADB and DOF, with inputs from the relevant technical and business units, as applicable.

## VII. KEY DELIVERABLES

The firm will deliver Workstreams 1 and 2 in full and will undertake the E-GLaMS integration and reporting work after the application is ready. The approved outputs of the individual consultant will serve as inputs to the firm's work. Across Workstreams 1 and 2 and the firm-developed components of Workstream 3, the firm shall apply common data definitions, metadata, data quality rules, security requirements, integration principles, and reporting standards. The schedules below are indicative and will be finalized in the inception plan.

Historical document digitization will be undertaken as a supporting activity during the approved digitization period, based on document batches and priorities identified by DOF. The firm shall maintain records of documents received, processed, tagged, uploaded, and requiring further action.

### A. Workstream 1 - GLaMS Debt and Liabilities Reporting Module

Workstream 1 covers the assessment, enhancement, and completion of the data integration, data mart, and Power BI reporting components for debt and liabilities data already held in GLaMS. The firm will review any existing dashboards, reports, data models, and related components made available by DOF, validate them against the approved business, financial, reporting, data, technical, and usability requirements, and identify any gaps. Existing components that meet the requirements may be retained and enhanced, while additional or revised components shall be developed as required. The firm will undertake testing, deployment, training, and handover of the final reporting solution.

### B. Workstream 2 - ICRS Data Exchange, Integration and Reporting Module

Workstream 2 covers the receipt and integration of agreed ICRS data through a structured data extract or other secure data exchange mechanism, including data ingestion, validation, data pipeline, data mart, Power BI reports, testing, deployment, and handover. Implementation depends on the required data-sharing arrangements and timely provision of the agreed data by GCG.

### C. Workstream 3 – E-GLaMS Integration and Reporting Module

Workstream 3 covers the data integration, data mart, and Power BI components that will use information captured through the enhanced GLaMS. DOF will develop and deploy the application with support from the individual consultant. The firm will begin its work once the application and required environments are ready.

INTERNAL. This information is accessible to ADB Management and Staff. It may be shared outside ADB with appropriate permission.

**SUMMARY OF DELIVERABLES**

| # | Activity | Deliverables | Schedule |
|---|---|---|---|
| **Workstream 1** | | **GLaMS Debt and Liabilities Reporting Module** | **6 months** |
| | **Milestone 1** | **Module 1 Data Integration and Data Mart Requirements and Design Approved** | |
| 1 | Module 1 Requirements and Solution Design Approved | a. Business requirements document<br>b. Source-to-target mapping<br>c. Dimensional data model<br>d. ETL design specification | Month 1 |
| 2 | GLaMS Data Integration and Data Mart Completed | a. Data Mart and ETL Completed | Months 1-2 |
| 3 | GLaMS Data Mart Validation and Acceptance Completed | a. Data dictionary<br>b. Data mart technical acceptance note | Month 2 |
| | **Milestone 2** | **Module 1 Power BI Reporting Assessment, Enhancement and Development** | |
| 1 | Module 1 Power BI Reporting Assessment, Requirements and Design Approved | a. Existing dashboard/report assessment and gap analysis<br>b. Approved financial and performance indicators and reporting requirements<br>c. Dashboard wireframes or enhancement specifications, as applicable;<br>d. Dashboard functional specifications | Months 2-3 |
| 2 | Module 1 Power BI Dashboards and Reports Completed | a. Power BI reports developed/enhanced | Months 3-4 |
| | **Milestone 3** | **Module 1 Reporting Testing, Deployment and Acceptance** | |
| 1 | Module 1 End-to-End Testing and User Acceptance Completed | a. Test plan<br>b. Test cases<br>c. Defect/issue log<br>d. UAT sign-off | Months 4-5 |
| 2 | Module 1 Production Deployment Completed | a. Deployment plan and sign-off<br>b. User manual<br>c. User/Developer Guide | Month 5 |
| 3 | Module 1 Training and Handover Completed | a. Training<br>b. Workstream completion report | Months 5-6 |
| **Workstream 2** | | **ICRS Data Exchange, Integration and Reporting Module** | **8 months** |
| | **Milestone 1** | **ICRS Data Sharing Requirements and Integration Design** | |
| 1 | ICRS Data Sharing and Integration Requirements Approved | a. Business requirements document<br>b. Data Sharing Requirements | Month 1 |

INTERNAL. This information is accessible to ADB Management and Staff. It may be shared outside ADB with appropriate permission.

| | | | |
|---|---|---|---|
| 2 | ICRS Data Exchange Specification and Data Mapping Approved | a. Structured data extract or data exchange specification<br>b. Source-to-target mapping<br>c. Dimensional data model<br>d. Data ingestion and ETL design specification | Month 1-2 |
| | **Milestone 2** | **ICRS Data Ingestion, Data Pipeline and Data Mart Development** | |
| 1 | ICRS Data Ingestion and Data Pipeline Completed | a. Data receipt, staging, validation, and loading process completed | Months 2-3 |
| 2 | ICRS Data Mart Completed | a. Data Mart and ETL Completed | Months 3-4 |
| | **Milestone 3** | **ICRS Data Integration Testing and Acceptance** | |
| 1 | ICRS Data Ingestion, Validation and Reconciliation Completed | a. Test plan<br>b. Test cases<br>c. Defect/issue log | Month 4 |
| 2 | ICRS Data Mart Acceptance Completed | a. Data dictionary<br>b. Data validation and data mart technical acceptance note | Month 4 |
| | **Milestone 4** | **Module 2 Power BI Reporting Development** | |
| 1 | Module 2 Reporting Requirements and Dashboard Design Approved | a. Dashboard wireframes<br>b. Dashboard functional specifications | Month 5 |
| 2 | Module 2 Power BI Dashboards and Reports Completed | a. Power BI reports developed | Months 5-6 |
| | **Milestone 5** | **Module 2 Reporting Testing, Deployment and Acceptance** | |
| 1 | Module 2 End-to-End Testing and User Acceptance Completed | a. Test plan<br>b. Test cases<br>c. Defect/issue log<br>d. UAT sign-off | Months 6-7 |
| 2 | Module 2 Production Deployment Completed | a. Deployment plan and sign-off<br>b. User manual<br>c. User/Developer Guide | Month 7 |
| 3 | Module 2 Training and Handover Completed | a. Training<br>b. Workstream completion report | Months 7-8 |
| **Workstream 3** | | **E-GLaMS Integration and Reporting Module** | **5 months** |
| NOTE: Development of the E-GLaMS application will be undertaken separately. The firm's integration and reporting work is expected to run from Month 8 to Month 12, subject to application readiness and receipt of the approved design and supporting documents from the individual consultant. | | | |
| | **Milestone 1** | **E-GLaMS Integration Requirements and Interface Design Approved** | |

INTERNAL. This information is accessible to ADB Management and Staff. It may be shared outside ADB with appropriate permission.

| | | | |
|---|---|---|---|
| 1 | E-GLaMS Integration Requirements Approved | a. Data Integration Requirements Specification<br>b. Source-to-Target Mapping<br>c. Dimensional Data Model<br>d. ETL Design Specification | Month 8 |
| 2 | E-GLaMS Data Mart Completed | a. Data Mart and ETL Completed<br>b. Data dictionary<br>c. Data mart technical acceptance note | Month 9 |
| | **Milestone 2** | **Module 3 Power BI Reporting Development** | |
| 1 | Module 3 Reporting Requirements and Dashboard Design Approved | a. Dashboard wireframes<br>b. Dashboard functional specifications | Months 9-10 |
| 2 | Module 3 Power BI Dashboards and Reports Completed | a. Power BI reports developed | Months 10-11 |
| | **Milestone 3** | **Module 3 Reporting Testing, Deployment and Acceptance** | |
| 1 | Module 3 Data Integration, Data Mart, and Power BI End-to-End Testing and User Acceptance Completed | a. Test plan<br>b. Test cases<br>c. Defect/issue log<br>d. UAT sign-off | Month 11 |
| 2 | Module 3 Production Deployment Completed | a. Deployment plan and sign-off<br>b. User manual<br>c. User/Developer Guide | Months 11-12 |
| 3 | Module 3 Training and Handover Completed | a. Training<br>b. Workstream completion report | Month 12 |

**Supporting Activity – Historical Document Digitization and Metadata Tagging**

| Deliverable | Schedule |
|---|---|
| a. Digitized historical documents – complete and readable electronic copies of documents assigned for processing | Throughout the assisssgnment, based on document batches and priorities identified by DOF |
| b. Metadata-tagged documents – documents properly named, classified, and tagged based on DOF standards | |
| c. Organized document repository – processed documents uploaded/transferred to the designated repository according to the agreed structure | |
| d. Document processing tracker – updated inventory showing documents received, processed, tagged, uploaded, and issues requiring further action. | |

INTERNAL. This information is accessible to ADB Management and Staff. It may be shared outside ADB with appropriate permission.