Implementation of the 14th Five-Year Plan for National Economic and Social Development of Le'an County and the Outline of the Long-Range Objectives Through 2035

Terms of Reference for the Mid-term Evaluation Report

A. project context

The Yangtze River Economic Belt Jiangxi Ecological Civilization and Circular Economy Project (the project) will demonstrate the mainstreaming of ecological civilization and circular economy in Jiangxi. Through strengthening institutional capacity, undertaking key policy reforms and innovations, addressing wastewater pollution in rural areas and old urban communities, enhancing river basin ecological health and climate resilience, and promoting the development of a low-carbon circular economy, the Project aims to achieve its objectives.

With a total investment of US$365 million, of which Asian Development Bank (ADB) will provide a loan of US$200 million, the Project is expected to have the following impact: achieving ecological civilization, low-carbon circular economy, and rural revitalization in the Yangtze River Economic Belt, and improving environmental health. The expected outcome of the Project is improved environment and ecosystems, resource recycling, and climate resilience in Jiangxi Province. The Project will deliver the following outputs: (1) enhanced institutional capacity and knowledge for mainstreaming ecological civilization and circular economy; (2) improved urban-rural wastewater pollution control systems; (3) implemented river basin ecological rehabilitation and climate

adaptation measures; and (4) established low-carbon circular economy and sustainable local product value chains. The 14th Five-Year Plan for National Economic and Social Development of Le'an County and the Outline of the Long-Range Objectives Through 2035 (hereinafter referred to as "the Outline") constitutes the grand blueprint and action guideline for Le'an County's economic and social development during the 14th Five-Year Plan period. It defines the county's strategic development positioning of "Four Demonstrations," 34 core development indicators, 13 major strategic tasks, and key projects across nine priority areas. It serves as the fundamental basis for guiding the county toward achieving the goals of "green rise and catch-up development."

In accordance with the statutory requirements for mid-term evaluation of plans under the Supervision Law of the Standing Committees of People's Congresses at All Levels of the People's Republic of China, and following the unified work arrangements of Jiangxi Province and Fuzhou City for the mid-term evaluation of the 14th Five-Year Plan implementation, Le'an County is required to conduct a comprehensive, systematic, and objective assessment of the Outline's implementation at the mid-point of the planning period. This mid-term evaluation will comprehensively review the phased achievements since the plan's implementation, accurately identify

shortcomings, weaknesses, and risks encountered during implementation, and scientifically propose optimization measures and key directions for the subsequent phase. It is of great significance for ensuring that all objectives and tasks of the Outline are achieved as scheduled, and for promoting high-quality, leapfrog economic and social development of the county.

B. Purpose and Objectives of the consulting services

(i) Purpose of the Consulting Task

1. **Comprehensively review the effectiveness of plan implementation.** Systematically assess the phased progress achieved since the implementation of the Outline, objectively evaluate the completion rates of core indicators, the implementation status of major strategic tasks, and the progress of key projects, and summarize successful experiences and typical practices during plan implementation.

2. **Precisely identify implementation shortcomings and risks.** Conduct in-depth analysis of indicators that have failed to meet expectations, tasks and projects with lagging progress, assess risks and challenges arising from changes in the internal and external environment, explore the root causes of problems, and formulate a targeted problem list.

3. **Scientifically optimize subsequent implementation pathways.** In light of Le'an County's development realities and new circumstances and requirements, propose targeted, actionable, and implementable recommendations, clarify the key tasks, priority directions, and safeguard measures for the second half of the planning period, so as to promote the full achievement of the Outline's objectives.

4. **Strengthen the strategic guiding role of the plan.** Improve the safeguard mechanisms for plan implementation, promote deeper alignment between the development plan and annual plans, major projects, fiscal budgets, and factor inputs, and enhance the plan's capacity for overall coordination and binding constraints on the county's economic and social development.

(ii) Objectives of the Consulting Task

1. **Establish a scientific and comprehensive evaluation framework.** Benchmark against the 34 major indicators, 13 major strategic tasks, and key projects in nine priority areas as defined in the Outline, establish a comprehensive, quantifiable, and verifiable classification evaluation framework, unify evaluation criteria, standards, and methodologies, and ensure the evaluation work is comprehensive, objective, and precise

2. **Complete a full-dimensional plan implementation**

evaluation. Clearly define the progress and performance levels of each indicator, systematically summarize the implementation effectiveness in key areas such as green industry, modernisation of agriculture and rural areas, comprehensive tourism, ecological civilization development, and improvement of people's livelihoods, and produce complete and rigorous evaluation conclusions.

3. **Precisely identify core issues and bottlenecks.** With respect to weaknesses in areas such as industrial transformation and upgrading, innovation-driven development, utilisation of foreign capital, urban-rural infrastructure development, and provision of high-quality public services, formulate a problem list and a cause-analysis list to provide a basis for targeted policy measures in the subsequent phase.

4. **Develop implementable optimization countermeasures.** Focusing on six major directions—strengthening industry and enhancing its level, reinforcing scientific and technological innovation, promoting the development of comprehensive tourism, deepening reform and opening-up, strengthening ecological protection, and improving people's livelihoods—formulate assessable and implementable key measures to ensure that the objectives and tasks of the Outline are accomplished as scheduled by 2025.

5. **Produce standard and compliant evaluation deliverables.** Prepare a mid-term evaluation report that meets the requirements of national, Jiangxi provincial, and Fuzhou municipal mid-term evaluation guidelines, and is tailored to Le'an County's actual conditions. The report shall successfully pass the review of the Le'an County People's Government and the deliberation of the Standing Committee of the Le'an County People's Congress.

(iii) Duration and Location of Consulting Services

This consulting assignment is expected to have a service period of three (3) months, and the work location shall be Le'an County, Fuzhou City, Jiangxi Province. The final completion standard shall be the approval of the consulting report by the Le'an County Development and Reform Commission and its deliberation by the Standing Committee of the Le'an County People's Congress. Subject to the agreement of the Le'an County Development and Reform Commission, the work plan and timeline may be adjusted, provided that the quality of services and overall objectives are ensured.

C. Consulting Tasks

(i) Scientific Assessment of the Core Indicator System for Plan Implementation

Task Objective: Benchmark against the 34 major indicators

set out in the Outline, establish a classification-based evaluation system, comprehensively and objectively assess the progress and expected attainability of each indicator, and produce precise indicator evaluation conclusions.

1. **Indicator Categorization and Classification.** Systematically sort the 34 major indicators in the Outline into six categories, namely: overall strength, coordinated development, open development, innovation-driven development, green development, and shared development. For each indicator, clearly define its 2020 base-year value, 2025 target value, average annual growth rate requirement, indicator type (expected or binding), statistical coverage, and responsible entity.

2. **Data Verification and Progress Calculation.** Collect official statistical data for each indicator over the evaluation period, verify data sources and consistency of statistical coverage, calculate the average annual growth rate and cumulative progress of each indicator, and compare against the plan targets to determine the status of achievement.

3. **Graded and Classified Indicator Evaluation.** Assess each indicator against four performance levels: "better than planned expectation," "meeting planned expectation," "basically meeting planned expectation," and "below planned expectation."

Focus on analysing the reasons for lagging performance and the core contributing factors for indicators that have not met expectations.

4. **Target Attainability Projection.** In light of the macroeconomic situation, Le'an County's development realities, and industry trends, make a scientifically based projection of the attainability of each indicator's 2025 target. Distinguish between indicators that can be achieved on schedule, those that require intensive efforts to achieve, and those that are difficult to achieve, and propose targeted recommendations for adjustment or optimisation.

5. **Recommendations for Optimizing the Indicator System.** For indicators lacking statistical pathways or data, and in consideration of the statistical system and Le'an's actual conditions, propose reasonable recommendations for statistical improvement or target adjustments, so as to ensure that the indicator system remains scientific, operational, and assessable.

(ii) Preliminary Preparations and Institutionalization for the Evaluation Work

Task Objective: Establish a standardized, efficient, and coordinated organizational system and working mechanisms for the evaluation, laying the organizational, technical, and institutional

foundations to ensure the orderly progress of the entire evaluation process.

1. **Organizational Structure Setup.** Assist the Le'an County Development and Reform Commission in establishing a dedicated mid-term evaluation task force, clearly defining its member units, division of responsibilities, working procedures, and rules of procedure, and establishing a cross-departmental and cross-township collaborative coordination mechanism.

2. **Evaluation Work Plan Development.** Research and formulate the Mid-term Evaluation Work Plan for the Implementation of Le'an County's 14th Five-Year Plan, specifying the evaluation scope, evaluation period, core content, methodologies and steps, timelines, division of responsibilities, and deliverable requirements. Upon approval, this plan shall serve as the implementation basis for the evaluation work.

3. **Basic Data Collection.** Develop a standardized data collection checklist, systematically gather basic materials including the original Outline text, special plans, annual statistical communiqués on national economic and social development, annual work summaries of various departments, approval and implementation documents for major projects, relevant policy documents, and superior government assessment results, and

establish an evaluation work repository.

4. **Field Research Implementation.** Design a comprehensive field research plan, organize and carry out field visits, seminars, and interviews with relevant county departments, townships, industrial parks, key enterprises, major projects, scenic areas, and public service institutions, so as to fully grasp first-hand information on plan implementation and the actual demands of grassroots entities.

5. **Technical Methodology Standardization.** Define the technical methods to be adopted in the evaluation work, including quantitative analysis, qualitative analysis, comparative analysis, field research, and expert consultation. Unify evaluation standards and data definitions, establish quality control procedures, and ensure that the evaluation work is standardized, professional, and rigorous.

(iii) Evaluation of Plan Implementation Effectiveness and Policy Innovation & Optimization

Task objective: Comprehensively assess the implementation effectiveness of the major strategic tasks and major projects under the Outline, summarize exemplary practices, and, in light of new development circumstances, propose recommendations for policy innovation and institutional optimization, thereby strengthening the

policy safeguards for plan implementation

1. **Evaluation of the Implementation of Major Strategic Tasks.** Assess the implementation progress, policy enforcement, work effectiveness, and existing shortcomings for each of the 13 major strategic tasks defined in the Outline, namely: green industrial development; modernization of agriculture and rural areas; creation of a demonstration zone for all-for-one tourism; prosperous development of the service sector; open cooperation and mutual benefit; reform and innovation-driven development; ecological civilization development; infrastructure improvement; optimization of urban-rural spatial layout; consolidation of poverty alleviation achievements; improvement of people's livelihoods; improvement of the modern social governance system; and strengthening of plan implementation and safeguards. Identify and summarize replicable and scalable practices and experience.

2. **Evaluation of the Implementation of Major Projects.** Systematically review the implementation status (under accelerated implementation, completed, or not yet implemented) of the key projects in nine priority areas and ten special columns as outlined in the Plan. Assess the project start rate, investment completion rate, and production efficiency rate, analyze the reasons for lagging progress, and put forward specific

recommendations for expediting project implementation and making optimized adjustments.

3. **Evaluation of Plan Implementation Safeguard Mechanisms.** Assess the implementation of organizational safeguards, policy support, factor inputs, and oversight and assessment mechanisms for plan implementation. Analyze the shortcomings of existing safeguard mechanisms and propose recommendations for improving the closed-loop management system for plan implementation.

4. **Policy Innovation and Institutional Integration.** In light of new national, Jiangxi provincial, and Fuzhou municipal policy directions regarding high-quality development, ecological civilization development, rural revitalization, and common prosperity, propose recommendations for optimizing and innovating policies related to the implementation of Le'an County's plan. Promote the deep integration of planning policies with higher-level strategic deployments, and improve the institutional framework for plan implementation.

5. **Summary of Exemplary Practices and Demonstration & Scaling-Up.** Systematically review and summarize exemplary practices in areas such as the development of the full lithium battery new energy industry chain, the realization of ecological

product value, the branding of all-for-one tourism, and innovation in grassroots social governance. Propose pathways and recommendations for demonstration and scaling up these practices.

(iv) Diagnosis of Plan Implementation Issues and Design of Phased Implementation Pathways

Task Objective: Conduct an in-depth diagnosis of the problems and risks confronting plan implementation, define the phased implementation priorities, timing arrangements, and working measures for the second half of the planning period, and ensure the full achievement of the plan objectives.

1. **Comprehensive Diagnosis of Issues and Risks.** From the perspectives of the external development environment, industrial transformation and upgrading, innovation-driven development, urban-rural infrastructure development, fiscal revenue-expenditure balance, and the provision of high-quality public services, conduct a comprehensive analysis of the major problems, weaknesses, and risks facing plan implementation, and thoroughly examine the root causes of these issues.

2. **Overall Assessment of Plan Implementation.** Based on the progress of indicator achievement, task implementation, and project advancement, produce an overall assessment of the

implementation of the Outline, clarify the overall effectiveness, core highlights, major contradictions, and key bottlenecks, and formulate the overall assessment conclusions.

3. **Design of Phased Implementation Pathways.** Focusing on the second half of the 14th Five-Year Plan period (from the assessment point to the end of 2025), develop an annual and phased implementation plan, specifying the annual key tasks, core targets, major projects, and responsible entities, detailing the working measures and time milestones, and establishing a closed-loop implementation system.

4. **Development of Priority Measures for Key Areas.** With regard to the six key directions—continuously strengthening industry and enhancing its level, reinforcing innovation-driven development, promoting the creation of an all-for-one tourism model, deepening and solidifying reform and opening-up, strengthening ecological and environmental protection, and focusing on improving people's livelihoods and well-being—develop special priority measures, clearly defining work targets, implementation pathways, factor inputs, and responsible entities.

5. **Recommendations for Plan Adjustment and Safeguard Strengthening.** In light of the mid-term evaluation results, propose

recommendations for adjusting and optimizing the objectives, tasks, and projects under the Outline (if necessary), and improve the mechanisms for organizational leadership, factor inputs, supervision and assessment, and social oversight, so as to ensure the smooth implementation of the plan.

D. Consulting Deliverables and Payment

(i) Service Schedule

Phase	Timeframe	Core Work Content
Preliminary Preparation Phase	Month 1	1. Establish a dedicated task force for the evaluation and clarify division of responsibilities; 2. Develop and finalize the evaluation work plan; 3. Complete basic data collection, field research, and seminars/interviews; 4. Verify indicator data, conduct preliminary analysis, and establish the report framework.
Report Preparation Phase	Month 2	1. Complete the First Draft of the Mid-term Evaluation Report on the Implementation of Le'an County's 14th Five-Year Plan; 2. Complete supporting appendices, including the indicator achievement status table and the implementation status table for major projects.
Review and Revision Phase	First ten days of Month 3	1. Solicit comments from relevant county departments and townships, and complete the first round of revisions; 2. Organize an expert review meeting and complete the second round of optimization based on expert comments.
Final Delivery Phase	Last ten days of Month 3	1. Submit the report to the Le'an County Development and Reform Commission for review, and finalize the report based on review comments; 2. Deliver the complete set of final deliverables, and coordinate to support the review by the County Government and the deliberation by the Standing Committee of the County People's Congress.

(ii) Deliverables

Interim Deliverables

1. Mid-term Evaluation Work Plan for the Implementation of Le'an County's 14th Five-Year Plan (to be delivered during the preliminary preparation phase);

2. Mid-term Evaluation Report on the Implementation of Le'an County's 14th Five-Year Plan (First Draft) (to be delivered during the report preparation phase).

Final Deliverables

1. Mid-term Evaluation Report on the Implementation of the 14th Five-Year Plan for National Economic and Social Development of Le'an County and the Outline of the Long-Range Objectives Through 2035 (Final Version);

2. Appendix 1: Completion Status Table of Major Indicators of Le'an County's 14th Five-Year Plan;

3. Appendix 2: Implementation Status Table of Major Projects (Initiatives) of Le'an County's 14th Five-Year Plan;

4. Appendix 3: Expert Review Comments on the Mid-term Evaluation of Le'an County's 14th Five-Year Plan and Statement on the Adoption of Such Comments;

5. Editable electronic versions in WORD format and stamped PDF versions of all deliverables

E. Consulting Firm Qualifications and Team Composition

(i) Qualification Requirements of the Consulting Firm

1. The consulting firm shall have independent legal entity status and shall have service experience in relevant fields of national economic and social development planning.

2. Within the past five (5) years, the consulting firm shall have successfully led and completed at least one (1) similar project at the county level or above involving the preparation or review of a "14th Five-Year Plan" for national economic and social development.

3. The consulting firm shall have good commercial reputation and contract performance capability.

(ii) Composition and Qualification Requirements for the Consulting Team

No.	Position/Expertise Area	Qualifications and Experience Requirements
1	Senior Expert in Ecological and Environmental Engineering (Project Leader)	Shall have: 1. Bachelor's degree or above; Registered Consulting Engineer (Investment) practicing qualification; Senior Engineer or above professional title; more than 10 years of relevant work experience. 2. Possess the ability to coordinate the full-cycle implementation of the project, formulate service implementation plans, and facilitate cross-sectoral coordination and communication. 3. Possess excellent writing, communication, and presentation skills.

2	Senior Expert in Energy Sector	Shall have: 1. Bachelor's degree or above; more than 5 years of relevant work experience. 2. Possess professional capability in assessing industrial development effectiveness, problem analysis, and pathway design. 3. Possess strong data analysis and report writing skills.
3	Expert in Electronic Information Sector	Shall have: 1. Bachelor's degree or above; more than 5 years of relevant work experience. 2. Possess knowledge of electronic information and information technology applications, with professional capability in planning and designing integration between industry and digital informatization. 3. Possess strong project implementation assessment and problem analysis skills.
4	Expert in Agriculture and Forestry Sectors	Shall have: 1. Bachelor's degree or above; more than 5 years of relevant work experience. 2. Possess capability in assessing agricultural and forestry industry effectiveness and designing development pathways. 3. Possess strong survey and analysis skills as well as writing abilities.
5	Expert in Investment and Project Management	Shall have: 1. Bachelor's degree or above; more than 5 years of relevant work experience in fixed asset investment and engineering project management. 2. Familiar with government investment project management procedures, special-purpose bond application, and project implementation effectiveness evaluation. 3. Possess accurate project implementation assessment and problem analysis capabilities.
6	Project Support Researcher	Shall have: 1. Bachelor's degree or above; more than 5 years of relevant work experience in engineering consulting. 2. Possess strong communication and coordination skills for project implementation and liaison.

Note: All required experts shall be domestic experts.

F. Personnel Input

The project cycle is three (3) months. The specific personnel input is as follows:

No.	Position (Key Expert-National)	Input (person-months)
1	Senior Expert in Ecological Construction and Environmental Engineering (Project Lead)	3
2	Senior Expert in Energy Sector	3
3	Expert in Electronic Information Sector	3
4	Expert in Agriculture and Forestry Sectors	3
5	Expert in Investment and Project Management	3
No.	**Position (Non Key Expert-National)**	**Input (person-months)**
6	Project Support Researcher (2 persons)	6
Total		21

Note: The personnel positions/inputs are for reference only (estimates).

G. Type of contract

Contract type: lump-sum contract.

H. Procurement Method

CQS – Selection Based on Consultant Qualifications.

乐安县国民经济和社会发展第十四个五年规划和二〇三五年远景目标纲要实施情况

中期评估报告任务大纲

一、项目背景

“长江经济带江西省生态文明与循环经济建设项目”（简称“项目”）将展示江西生态文明和循环经济主流化。项目将通过加强机构能力，开展关键政策改革和创新，解决农村地区和城市老旧社区的污水污染问题，增强流域生态健康和气候韧性，促进低碳循环经济的发展。

项目总投资 3.65 亿美元，其中亚行贷款 2 亿美元，将具有以下影响：实现长江经济带的生态文明、低碳循环经济和乡村振兴，改善环境健康。项目将取得的成果是：江西省的环境和生态系统、资源循环利用和气候韧性得到改善。项目将获得以下产出:（1）生态文明和循环经济主流化的机构能力和知识水平得到提高；（2）改善城乡污水污染控制系统；（3）实施流域生态修复和气候适应措施；（4）建立低碳循环经济和可持续的地方产品价值链。《乐安县国民经济和社会发展第十四个五年规划和二〇三五年远景目标纲要》(以下简称《纲要》) 是乐安县“十四五”时期经济社会发展的宏伟蓝图和行动纲领，明确了全县“四个示范”发展战略定位、34 项核心发展指标、13 项重大战略任务和九大领域重点工程项目，是引领全县实现“绿色崛起、赶超发展”目标的根本遵循。

根据《中华人民共和国各级人民代表大会常务委员会监督法》关于规划中期评估的法定要求，以及江西省、抚州市关于“十四五”规划实施中期评估的统一工作部署，乐安县需在规划实施中期节点，对

《纲要》执行情况开展全面、系统、客观的评估工作。本次中期评估将全面复盘规划实施以来的阶段性成效，精准识别实施过程中的短板弱项与风险挑战，科学提出后续实施的优化举措和攻坚方向，对于保障《纲要》各项目标任务如期落地、推动全县经济社会高质量跨越式发展具有重要意义。

二、咨询服务的目的和目标

（一）咨询服务目的

1、全面复盘规划实施成效。系统梳理《纲要》实施以来的阶段性进展，客观评价核心指标完成进度完成进度、重大战略任务落实情况、重点工程项目实施情况，总结规划实施中的成功经验和典型做法。

2、精准查摆实施短板与风险。深入分析规划实施中未达预期的指标、推进滞后的任务和项目，研判内外部环境变化带来的风险挑战，深挖问题产生的深层次根源，形成靶向问题清单。

3、科学优化后续实施路径。结合乐安县发展实际和新形势新要求，提出针对性、可操作、可落地的对策建议，明确规划后半程的重点任务、攻坚方向和保障举措，推动《纲要》目标全面实现。

4、强化规划战略引领作用。完善规划实施的保障机制，推动发展规划与年度计划、重大项目、财政预算、要素保障的深度衔接，提升规划对全县经济社会发展的统筹引领和刚性约束能力。

（二）咨询服务目标

1、构建科学全面的评估体系。对标《纲要》确定的34项主要指

标、13 项重大战略任务、九大领域重点工程项目，建立全覆盖、可量化、可验证的分类评估框架，统一评估口径、标准和方法，确保评估工作全面、客观、精准。

2、完成全维度规划实施评估。清晰界定各项指标的完成进度、评估等级，系统总结绿色工业、农业农村现代化、全域旅游、生态文明建设、民生福祉提升等重点领域的实施成效，形成完整、严谨的评估结论。

3、精准识别核心问题与堵点。针对产业转型升级、创新驱动发展、外资利用、城乡基础设施建设、优质公共服务供给等领域的短板弱项，形成问题清单、原因分析清单，为后续工作靶向施策提供依据。

4、制定可落地的优化实施对策。围绕强工业提能级、强化科技创新、推动全域旅游创建、深化改革开放、加强生态保护、增进民生福祉六大方向，制定可考核、可落地的攻坚举措，推动《纲要》目标任务 2025 年如期完成。

5、形成规范合规的评估成果。编制符合国家、江西省、抚州市规划中期评估要求，贴合乐安县发展实际的中期评估报告，顺利通过乐安县人民政府审核、乐安县人大常委会审议。

（三）服务时间与工作地点

本咨询任务预计服务周期为 3 个月，工作地点为江西省抚州市乐安县。最终服务完成标准，以咨询报告通过乐安县发展和改革委员会审核、乐安县人大常委会审议为准。在保障服务质量和总体目标的前提下，经乐安县发展和改革委员会同意，可调整工作计划与时间节点。

三、咨询任务

（一）规划实施核心指标体系科学评估

任务目标：对标《纲要》确定的34项主要指标，建立分类分级评估体系，全面客观评价各项指标的完成进度、预期可达性，形成精准的指标评估结论。

1、指标梳理与分类。对《纲要》34项主要指标按综合实力、协调发展、开放发展、创新发展、绿色发展、共享发展六大类别进行系统梳理，明确每项指标的2020年基期值、2025年目标值、年均增速要求、指标属性（预期性/约束性）、统计口径和责任单位。

2、数据核实与进度核算。收集整理评估周期内各项指标的官方统计数据，核实数据来源、统计口径一致性，核算指标年均增速、累计完成进度，对标规划目标明确完成情况。

3、指标分级分类评估。按照“好于规划预期、达到规划预期、基本达到规划预期、未达到规划预期”四个等级，对各项指标进行逐项评估，重点分析未达预期指标的滞后原因、核心影响因素。

4、目标可达性预判。结合宏观经济形势、乐安县发展实际和行业发展趋势，对各项指标2025年目标完成的可达性进行科学预判，区分可如期完成、需重点攻坚完成、难以完成的指标，提出针对性的优化调整建议。

5、指标体系优化建议。针对无统计路径、无统计数据的指标，结合统计制度和乐安实际，提出统计优化、目标调整的合理化建议，

确保指标体系的科学性、可操作性和可考核性。

（二）评估工作前期准备与机制化建设

任务目标: 建立规范、高效、协同的评估工作组织体系和工作机制，奠定评估工作的组织、技术、制度基础，保障评估工作全流程有序推进。

1、组织体系搭建。协助乐安县发展和改革委员会成立规划中期评估工作专班，明确专班成员单位、职责分工、工作流程和议事规则，建立跨部门、跨乡镇协同联动工作机制。

2、评估方案制定。研究制定《乐安县“十四五”规划实施情况中期评估工作方案》，明确评估范围、评估周期、核心内容、方法步骤、时间节点、责任分工和成果要求，经审定后作为评估工作实施依据。

3、基础资料归集。制定标准化资料收集清单，系统归集《纲要》原文、各专项规划、年度国民经济和社会发展统计公报、各部门年度工作总结、重大项目批复及实施资料、相关政策文件、上级考核结果等基础资料，建立评估工作资料库。

4、实地调研实施。制定全覆盖实地调研方案，组织开展县直相关部门、各乡镇、工业园区、重点企业、重点项目、景区、民生服务机构的实地调研、座谈访谈，全面掌握规划实施的一手情况和基层实际诉求。

5、技术方法规范。明确评估工作采用的定量分析、定性分析、对比分析、实地调研、专家论证等技术方法，统一评估标准和口径，

制定质量控制流程，确保评估工作的规范性、专业性和严谨性。

（三）规划实施成效评估与政策创新优化

任务目标: 全面评估《纲要》重大战略任务、重大工程项目的实施成效，总结典型经验，结合发展新形势提出政策创新和制度优化建议，强化规划实施的政策保障。

1、重大战略任务落实情况评估。对《纲要》确定的绿色工业发展、农业农村现代化水平提升、全域旅游示范区创建、服务业繁荣发展、开放合作共赢、改革创新驱动、生态文明建设、基础设施完善、城乡空间优化、脱贫攻坚成果巩固、民生福祉提升、现代化社会治理体系完善、规划实施与保障强化13项重大战略任务，逐项评估实施进展、政策落实、工作成效、存在不足，总结可复制推广的经验做法。

2、重大工程项目实施情况评估。对《纲要》谋划的九大领域、10个专栏重点工程，逐项梳理项目实施状态（加紧实施、已完工、暂未实施），评估项目开工率、投资完成率、投产达效率，分析项目推进滞后的原因，提出项目提速推进、优化调整的具体建议。

3、规划实施保障机制评估。评估规划实施的组织保障、政策保障、要素保障、监督考核机制的落实情况，分析现有保障机制存在的短板，提出完善规划实施闭环管理机制的建议。

4、政策创新与制度融合。结合国家、江西省、抚州市关于高质量发展、生态文明建设、乡村振兴、共同富裕等新部署新要求，提出乐安县规划实施相关政策的优化创新建议，推动规划政策与上级战略部署深度融合，完善规划实施的制度体系。

5、典型经验总结与示范推广。系统梳理规划实施中在锂电新能源全产业链打造、生态产品价值实现、全域旅游品牌建设、基层社会治理创新等方面的典型经验，提出示范推广的路径建议。

（四）规划实施问题研判与分阶段实施路径设计

任务目标: 深入研判规划实施面临的问题和风险挑战，明确规划后半程的分阶段实施重点、时序安排和工作举措，确保规划目标全面落地。

1、问题与风险全面研判。从外部发展环境、产业转型升级、创新驱动发展、城乡基础设施建设、财政收支平衡、优质公共服务供给等方面，全面分析规划实施面临的主要问题、短板弱项和风险挑战，深入剖析问题产生的深层次原因。

2、规划实施总体评价。结合指标完成、任务落实、项目推进情况，对《纲要》实施情况进行总体评价，明确规划实施的总体成效、核心亮点、主要矛盾和关键堵点，形成总体评估结论。

3、分阶段实施路径设计。围绕“十四五”后半程（评估时点至2025年末），制定分年度、分阶段的实施计划，明确年度重点任务、核心目标、重大项目、责任主体，细化工作举措和时间节点，形成闭环落实体系。

4、重点领域攻坚举措制定。针对持续强工业提能级、强化科技创新驱动、推动全域旅游创建、做深做实改革开放、加强生态环境保护、聚焦惠民生谋福祉六大重点方向，制定专项攻坚举措，明确工作目标、实施路径、要素保障和责任单位。

5、规划调整与保障强化建议。结合中期评估结果，提出《纲要》目标、任务、项目的调整优化建议（如需），完善规划实施的组织领导、要素保障、督查考核、社会监督等机制，确保规划顺利实施。

四、咨询任务交付成果及支付

（一）服务时间表

阶段	时间周期	核心工作内容
前期准备阶段	第1个月	1.成立评估工作专班，明确职责分工；2.制定并审定评估工作方案；3.完成基础资料收集、实地调研、座谈访谈；4.完成指标数据核实、基础分析，搭建评估报告框架。
报告编制阶段	第2个月	1.完成《乐安县“十四五”规划中期评估报告（初稿）》编制；2.完成指标完成情况表、重大项目实施情况表等配套附表编制。
论证修改阶段	第3个月上旬	1.征求县直相关部门、各乡镇意见，完成报告第一轮修改；2.组织专家评审会，根据专家意见完成报告第二轮优化。
最终交付阶段	第3个月下旬	1.提交乐安县发展和改革委员会审核，根据审核意见完成最终定稿；2.交付全套正式成果，配合完成县政府审核、人大常委会审议相关工作。

（二）交付成果

阶段交付成果

1、《乐安县“十四五”规划实施情况中期评估工作方案》（前期准备阶段交付）；

2、《乐安县“十四五”规划中期评估报告（初稿）》（报告编制阶段交付）。

最终交付成果

1、《乐安县国民经济和社会发展第十四个五年规划和二〇三五年远景目标纲要实施情况中期评估报告（最终稿）》；

2、附件 1：乐安县“十四五”规划主要指标完成情况表；

3、附件 2：乐安县“十四五”规划重大项目（事项）实施情况表；

4、附件 3：乐安县“十四五”规划中期评估专家评审意见及采纳情况说明；

5、全套成果的可编辑 WORD 电子版、PDF 盖章版。

五、咨询公司资信和咨询团队的组成

（一）咨询公司资信要求

1、应为具备独立法人资格，拥有国民经济和社会发展规划咨询相关领域服务经验。

2、过去 5 年中，成功主导完成过至少 1 个县级及以上“十四五”国民经济和社会发展规划编制或评审类似项目。

3、具有良好的商业信誉和履约能力。

（二）咨询团队组成及资格要求

序号	职位名称/任务类型	资格和经验要求
1	生态环境工程领域高级专家（项目总负责）	生态建设和 1 本科及以上学历，注册咨询工程师（投资）执业资格，高级工程师及以上职称，10 年以上相关工作经验；2. 具备统筹项目全流程实施、制定咨询服务实施计划、跨部门协调沟通的能力；3. 具备优秀的文字功底和沟通表达能力。

序号	职位名称/任务类型	资格和经验要求
	责人）	
2	能源领域高级专家	1.本科及以上学历，5年以上相关工作经验；2.具备产业发展成效评估、问题分析、路径设计的专业能力；3.具备良好的数据分析能力和报告撰写能力。
3	电子信息领域专家	1.本科及以上学历，5年以上相关工作经验；2掌握电子信息、信息化技术应用，具备产业与数字信息化融合规划、路径设计的专业能力；3.具备良好的项目实施情况研判能力和问题分析能力。
4	农业、林业领域专家	1.本科及以上学历，5年以上相关工作经验；2.具备农林产业成效评估、发展路径设计；3.具备良好的调研分析能力和文字撰写能力。
5	投资与项目管理领域专家	1.本科及以上学历，5年以上固定资产投资、工程项目管理相关工作经验；2.熟悉政府投资项目管理流程、专项债申报、项目实施成效评估相关工作；3.具备精准的项目实施情况研判能力和问题分析能力。
6	项目辅助研究人员	1.本科及以上学历，5年以上工程咨询相关工作经验；2.具备良好的项目实施沟通能力和对接能力。

注：所需专家均为国内专家

六、人员投入

项目周期 3 个月，具体人员投入如下:

序号	职位名称（关键专家-国内）	投入（人月）
1	生态建设和环境工程领域高级专家（项目总负责人）	3
2	能源领域高级专家	3
3	电子信息领域专家	3
4	农业、林业领域专家	3
5	投资与项目管理领域专家	3
序号	**职位名称（非关键专家-国内）**	
6	项目辅助研究人员（2人）	6
	合计	21

注：人员岗位/投入仅作参考（估算）

七、合同类型

合同类型：固定总价合同。

八、采购方式

CQS 基于咨询顾问资质的选择。

Annex 1-1

REQUEST FOR EXPRESSIONS OF INTEREST (EOI)
(CONSULTING SERVICES – FIRMS SELECTION)

People's Republic of China

ADB Loan Yangtze River Economic Belt Jiangxi Ecological Civilization and Circular Economy Project

Loan No.: LOAN-4398

Assignment Title: Mid-term Evaluation Report of Implementation of the 14th Five-Year Plan for National Economic and Social Development of Le'an County and the Outline of the Long-Range Objectives Through 2035 Services

Contract No.: LA-CS01

Procurement Method: CQS

The Le'an County Development and Reform Commission has obtained an Asian Development Bank (ADB) loan to implement the ADB Loan Yangtze River Economic Belt Jiangxi Ecological Civilization and Circular Economy Project. A portion of this loan will be allocated to the assignment LA-CS01: Mid-term Evaluation Report of Implementation of the 14th Five-Year Plan for National Economic and Social Development of Le'an County and the Outline of the Long-Range Objectives Through 2035 Services.

(1) Objectives of this Consulting Service:

1. **Comprehensively review the effectiveness of plan implementation**. Systematically assess the phased progress achieved since the implementation of the Outline, objectively evaluate the completion rates of core indicators, the implementation status of major strategic tasks, and the progress of key projects, and summarize successful experiences and typical practices during plan implementation.

2. **Precisely identify implementation shortcomings and risks**. Conduct in-depth analysis of indicators that have failed to meet expectations, tasks and projects with lagging progress, assess risks and challenges arising from changes in the internal and external environment, explore the root causes of problems, and formulate a targeted problem list.

3. **Scientifically optimize subsequent implementation pathways**. In light of Le'an County's development realities and new circumstances and requirements, propose targeted, actionable, and implementable recommendations, clarify the key tasks, priority directions, and safeguard measures for the second half of the planning period, so as to promote the full achievement of the Outline's objectives.

4. **Strengthen the strategic guiding role of the plan**. Improve the safeguard mechanisms for plan implementation, promote deeper alignment between the development plan and annual plans, major projects, fiscal budgets, and factor inputs, and enhance the plan's capacity for

overall coordination and binding constraints on the county's economic and social development.

(2) Targets of the Consulting Assignment:

1. **Establish a scientific and comprehensive evaluation framework**. Benchmark against the 34 major indicators, 13 major strategic tasks, and key projects in nine priority areas as defined in the Outline, establish a comprehensive, quantifiable, and verifiable classification evaluation framework, unify evaluation criteria, standards, and methodologies, and ensure the evaluation work is comprehensive, objective, and precise

2. **Complete a full-dimensional plan implementation evaluation**. Clearly define the progress and performance levels of each indicator, systematically summarize the implementation effectiveness in key areas such as green industry, modernisation of agriculture and rural areas, comprehensive tourism, ecological civilization development, and improvement of people's livelihoods, and produce complete and rigorous evaluation conclusions.

3. **Precisely identify core issues and bottlenecks**. With respect to weaknesses in areas such as industrial transformation and upgrading, innovation-driven development, utilisation of foreign capital, urban-rural infrastructure development, and provision of high-quality public services,

formulate a problem list and a cause-analysis list to provide a basis for targeted policy measures in the subsequent phase.

4. **Develop implementable optimization countermeasures**. Focusing on six major directions—strengthening industry and enhancing its level, reinforcing scientific and technological innovation, promoting the development of comprehensive tourism, deepening reform and opening-up, strengthening ecological protection, and improving people's livelihoods—formulate assessable and implementable key measures to ensure that the objectives and tasks of the Outline are accomplished as scheduled by 2025.

5. **Produce standard and compliant evaluation deliverables**. Prepare a mid-term evaluation report that meets the requirements of national, Jiangxi provincial, and Fuzhou municipal mid-term evaluation guidelines, and is tailored to Le’an County’s actual conditions. The report shall successfully pass the review of the Le’an County People's Government and the deliberation of the Standing Committee of the Le’an County People's Congress.

Duration and Location of Consulting Services: The assignment will be implemented by a consulting firm forming an advisory team. A total of not less than 21 person-months of consulting services is required. The consulting services will be procured through recruitment of a consulting

firm using ADB loan funds, with the procurement process conducted in accordance with the ADB Procurement Policy: Goods, Works, Non-consulting and Consulting Services (2017, as amended from time to time). This contract package is a domestic assignment. The consulting firm will be selected through: Consultants' Qualification-based Selection (CQS) method. The consulting services are expected to commence in October 2026 and be completed by December 2026. The work location is Le'an County, Fuzhou City, Jiangxi Province.

Interested consulting firms may obtain information on the Terms of Reference (TOR) from the Jiangxi Provincial Public Resources Trading Center website system and download the TOR free of charge online during the period from October 12, 2026 to November 10, 2026. Clarification responses or addenda will be uploaded to the Jiangxi Provincial Public Resources Trading Center system. Bidding consulting firms shall constantly monitor the system. The Bidder or Bidding Agent shall not be responsible for whether bidding consulting firms have seen clarification responses or addenda.

The Le'an County Development and Reform Commission now invites eligible consulting firms ("Consultants") to express their interest in providing these consulting services. Interested Consultants should

provide information demonstrating their qualifications and relevant experience to perform the services.

Qualification Evaluation Criteria:

1. The firm shall be a independent legal entity, and shall have proven service experience in the field of national economic and social development planning consulting.

2. Within the past five (5) years, the firm shall have successfully led and completed at least one (1) similar project at the county level or above involving the preparation or review of a "14th Five-Year Plan" for national economic and social development.

3. The firm shall possess good business reputation and contract performance capability.

Specific personnel requirements are detailed in the Terms of Reference.

Evaluation: The Bid Evaluation Committee will compare all bidding consultants' capabilities horizontally based on overall qualifications (core business and years engaged in such business, etc.), ultimately selecting the company with optimal qualifications and relevant experience as the proposed winning bidder.

Consultants shall provide documentation evidencing relevant experience. Consultants may associate with other consultants to enhance their

strengths. A joint venture may satisfy the above requirements collectively. The joint venture shall provide a Joint Venture Agreement defining rights and obligations of each party, which shall be legally binding on all members.

Consultants may submit Expressions of Interest (EOI) jointly with other companies to enhance qualifications, but must clearly indicate such association is in the form of a joint venture and/or subcontracting. If a joint venture is selected, all parties shall bear joint and several liability for the entire contract.

Expression of Interest (Paper-based Chinese EOI: 1 original and 4 copies; Paper-based English EOI: 1 original; accompanied by electronic Chinese and English EOI (editable Word version and stamped PDF scan, both mandatory)) must be hand-delivered to the bid opening venue by 10:00 on November 10, 2026, or mailed via SF Express or China Post by 17:30 on November 9, 2026. Bidder must confirm receipt by phone after obtaining delivery confirmation to prevent loss.

Consultants submitting Expressions of Interest must simultaneously upload identical materials to the Asian Development Bank’s Consultant Management System (CMS). Consultants shall bear full responsibility for consequences resulting from failure to simultaneously submit the EOI in the system.

Bid Opening Venue: Bid Opening Hall No. 4, Jiangxi Provincial Public Resources Trading Center, No. 3088 Ziyang Avenue, High-tech Zone, Qingshanhu District, Nanchang City, Jiangxi Province, China (Taihao Technology Plaza 1-3F).

Courier Receiving Address & Contact: Room 1112, 11th Floor, Le'an County Government Service Center, Fuzhou City, Jiangxi Province

Contact: Mr. Chen ; Tel: 15216270608.

Any inquiries or complaints regarding the bidding process or contract award shall be submitted in writing to:

Employer's Email: laxstb@163.com

Copy to Bidding Agency's Email: zhangyan3@cgci.gt.cn

Supervision & Complaint Handling Departments:

Le'an County Finance Bureau; Tel: 0794-6598676

附件 1-1

意向书征询函

（咨询服务——选聘咨询公司）

中华人民共和国

亚行贷款长江经济带江西生态文明与循环经济项目

贷款号：LOAN-4398

任务名称：乐安县国民经济和社会发展第十四个五年规划和二 0 三五年远景目标纲要实施情况中期评估报告编制服务

合同号：LA-CS01

采购方式：CQS

乐安县发展和改革委员会获得一笔亚行贷款用于实施亚行贷款长江经济带江西生态文明与循环经济项目，并计划将部分贷款用于 LA-CS01-乐安县国民经济和社会发展第十四个五年规划和二 0 三五年远景目标纲要实施情况中期评估报告编制服务任务。

（一）本咨询服务的目的是：

1、全面复盘规划实施成效。系统梳理《纲要》实施以来的阶段性进展，客观评价核心指标完成进度完成进度、重大战略任务落实情况、重点工程项目实施情况，总结规划实施中的成功经验和典型做法。

2、精准查摆实施短板与风险。深入分析规划实施中未达预期的指标、推进滞后的任务和项目，研判内外部环境变化带来的风险挑战，深挖问题产生的深层次根源，形成靶向问题清单。

3、科学优化后续实施路径。结合乐安县发展实际和新形势新要求，提出针对性、可操作、可落地的对策建议，明确规划后半程的重点任务、攻坚方向和保障举措，推动《纲要》目标全面实现。

4、强化规划战略引领作用。完善规划实施的保障机制，推动发展规划与年度计划、重大项目、财政预算、要素保障的深度衔接，提升规划对全县经济社会发展的统筹引领和刚性约束能力。

（二）咨询任务目标：

1、构建科学全面的评估体系。对标《纲要》确定的34项主要指标、13项重大战略任务、九大领域重点工程项目，建立全覆盖、可量化、可验证的分类评估框架，统一评估口径、标准和方法，确保评估工作全面、客观、精准。

2、完成全维度规划实施评估。清晰界定各项指标的完成进度、评估等级，系统总结绿色工业、农业农村现代化、全域旅游、生态文明建设、民生福祉提升等重点领域的实施成效，形成完整、严谨的评估结论。

3、精准识别核心问题与堵点。针对产业转型升级、创新驱动发展、外资利用、城乡基础设施建设、优质公共服务供给等领域的短板弱项，形成问题清单、原因分析清单，为后续工作靶向施策提供依据。

4、制定可落地的优化实施对策。围绕强工业提能级、强化科技创新、推动全域旅游创建、深化改革开放、加强生态保护、增进民生福祉六大方向，制定可考核、可落地的攻坚举措，推动《纲要》目标任务2025年如期完成。

5、形成规范合规的评估成果。编制符合国家、江西省、抚州市规划中期评估要求，贴合乐安县发展实际的中期评估报告，顺利通过乐安县人民政府审核、乐安县人大常委会审议。

咨询服务的时间和工作地点：项目将由一家咨询机构组建顾问团队进行。总共需要不低于21人月的咨询服务。咨询服务将通过使用亚行贷款资金招聘咨询机构的方式，采购的流程将根据《亚行采购政策：货物、工程、非咨询和咨询服务》（2017年，不时修订）进行。本合同包为国内任务，咨询机构通过：基于咨询顾问资历的选择（CQS）方法选择。咨询服务预计将于2026年10月开始至2026年12月结束。工作地点在江西省抚州市乐安县。

有兴趣的咨询公司可以从江西省公共资源交易中心网系统获得更多关于《任务大纲》的信息，并于2026年10月12日至2026年11月10日期间，从

网上免费下载《任务大纲》。澄清回复或补遗文件将上传到江西省公共资源交易中心系统，请投标咨询公司时刻关注系统，招标人或招标代理不对投标咨询公司是否看到澄清回复或补遗文件负责。

乐安县发展和改革委员会现邀请合格的咨询公司（“顾问”）表明其对提供此项咨询服务的兴趣。有兴趣的顾问应提供信息，证明他们具有执行服务所需的资格和相关经验。

资格审查标准为：

1、应为具备独立法人资格，拥有国民经济和社会发展规划咨询相关领域服务经验。

2、过去 5 年中，成功主导完成过至少 1 个县级及以上“十四五”国民经济和社会发展规划编制或评审类似项目。

3、具有良好的商业信誉和履约能力。

具体人员要求详见任务大纲。

评审：评标委员会将从咨询顾问的总体资质（核心业务和从事该业务的年限等）、经验横向比对所有投标咨询顾问的能力，最终选择具有最优资格和相关经验的公司作为拟中标人。

咨询顾问需提供相关经验的证明文件，咨询顾问也可以联合其他咨询顾问，以增强自身优势。联合体可作为整体，满足上述要求。联合体应提供联合体协议书，并明确联合体成员各方的权利和义务，该联合体协议书对联合体各方均具有法律约束力。

咨询顾问可与其它公司联合提交意向书，以提高其资质，但应清楚地表明此种联合是以联合体和/或分包的形式出现的。如果选择联合体形式，则联合体各方应对整个合同承担连带责任。

意向书(纸质版中文意向书正本 1 份，副本 4 份，纸质版英文意向书正本 1 份，随附电子版中文和英文意向书（Word 可编辑版和盖章的 PDF 扫描件，缺一不可）)必须在 2026 年 11 月 10 日上午 10:00 之前派专人现场递交到开标地点，

或在 2026 年 11 月 9 日 17:30 之前以书面形式邮寄送达，邮寄必须用顺丰或邮政快递，投标人收到签收通知后须电话确认，避免材料丢失。

提交意向书的咨询公司须在亚行咨询顾问选聘系统同时提交相同的材料。对于咨询公司未在系统同时提交意向书造成的结果由咨询顾问自行承担。

开标地点：中国江西省南昌市青山湖区高新区紫阳大道 3088 号（泰豪科技广场 1-3 层）江西省公共资源交易中心，第 4 号开标厅。

快递接收地址及联系人信息：江西省抚州市乐安县政务服务中心 11 楼 1112 室

联系人：陈先生 15216270608。

任何对招标过程或授予合同的疑问或者投诉应以书面形式发送给业主，其电子信箱为 laxstb@163.com,同时抄送给招标代理机构，其电子邮箱为 zhangyan3@cgci.gt.cn。

监督及受理投诉部门：乐安县财政局，依法投诉渠道： 0794-6598676。

CONFIDENTIAL

Asian Development Bank
Evaluation of Expressions of Interest (EOI)

Economic and Social Development of Le'an County and the Outline of the LongRange Objectives Through 2035 Services (Contract No. LA-CS01)

Firm	Lead Firm			Sole Entity		
JV partner and/or Sub-Consultant	JV partner and/or Sub-Consultant					
1	2	3	4 = 2 x 3	2	3	4 = 2 x 3
Evaluation Criteria	**Max. Weight**	**% Rating**	**Calculated**	**Max. Weight**	**% Rating**	**Calculated**
Management Competence	**20.00**			**20.00**		
Quality Control and Assurance	5.00		-	6.67		-
Project Management Coordination	5.00		-	6.67		-
Approach and Methodology	5.00		-	6.67		-
Contribution of JV partner to management	5.00		-	0.00		-
Technical Competence	**60.00**			**60.00**		
Firm's specialisation vis à vis the sectoral focus of the assignment	5.00		-	10.00		-
Firm's experience vis à vis the assignment's TOR	10.00		-	15.00		-
Number of similar projects undertaken where firm as lead partner	20.00		-	25.00		-
Number of similar projects undertaken where firm as JV partner	5.00		-	10.00		-
Technical rationale for JV or sub-consultant	5.00		-	0.00		-
JV partner's experience vis à vis the assignment's TOR	15.00		-	0.00		-
Geographic Competence	**20.00**			**20.00**		
Firm's country experience	8.00		-	16.00		-
Permanent presence / local office	2.00		-	4.00		-
JV partner's country experience	8.00		-	0.00		-
JV partner's or Sub-Consutant's permanent presence / local office	2.00		-	0.00		-
Total	**100.00**		**-**	**100.00**		**-**

Criteria Approved by:
Date Approved:
Evaluation done by:
Date evaluated:

Rating: Excellent: 100% Very Good: 90 - 99% Above Average: 80 - 89%

Score: Maximum Weight x Rating / 100

Fields/cells that need to be filled out by the evaluator

Max. Weight

For EOIs of sole entities, weights for these sub-criteria should be proportio

Rating: Excellent: 100% Very Good: 90 - 99% Above Average: 80 - 89% Average: 70 - 79% Below Average: 1 - 69% Non-complying: 0%

Score: Maximum Weight x Rating / 100

ASIAN DEVELOPMENT BANK

CONFIDENTIAL

PERSONNEL EVALUATION SHEET - FOR CQS SELECTIONS

Name of Firm:

	POSITION/AREA OF EXPERTISE	NAME	A		B		C		TOTAL SCORE (A+B+C)	TOTAL SCORE (In Weight)
			General Qualifications		Project-Related Experience		Experience w/ Intl. Org.			
			15%		70%		15%			
Key Experts (National)			Rating	Score	Rating	Score	Rating	Score		
a.	Senior Expert in Ecological and Environmental Engineering (Project Leader)			0		0		0	0	0
b.	Senior Expert in Energy Sector			0		0		0	0	0
c.	Expert in Electronic Information Sector			0		0		0	0	0
d.	Expert in Agriculture and Forestry Sectors			0		0		0	0	0
e.	Expert in Investment and Project Management			0		0		0	0	0

Rating: Excellent: 100% Very Good: 90 – 99% Above Average: 80 – 89% Average: 70 – 79% Below Average: 1 – 69% Non-complying:

Score: Rating x percentage assigned to criterion

意向书评审工作表

贷款/赠款编号-国家：LOAN-4398，亚行贷款长江经济带江西生态文明与循环经济项目
乐安县国民经济和社会发展第十四个五年规划和二0三五年远景目标纲要实施情况中期评估报告编制服务（合同号：LA-CS01）

		联合体主办方 联合体成员			单一实体		
1		2	3	4=2×3	2	3	4=2×3
		最大分值	% 评分	计算出的得分	**最大分值**	% 评分	计算出的得分
I. 管理能力		**20**		**0.00**	**20**		**0.00**
a.	质量控制与保证	5		0.00	6.67		0.00
b.	项目管理协调	5		0.00	6.67		0.00
c.	方式方法论	5		0.00	6.67		0.00
d.	联合体成员对管理的贡献	5		0.00	0	--	--
II. 技术能力		**60**		**0.00**	**60**		**0.00**
a.	公司在任务重点方面的专业性	5		0.00	10		0.00
b.	公司的经验与任务大纲的契合度	10		0.00	15		0.00
c.	公司作为牵头方开展的类似项目的数量	20		0.00	25		0.00
d.	公司作为联合体成员开展的类似项目的数量	5		0.00	10		0.00
e.	联合体或分包顾问的技术基本原理	5		0.00	0	--	--
f.	联合体成员的经验与任务大纲的契合度	15		0.00	0	--	--
III. 地域能力		**20**		**0.00**	**20**		**0.00**
a.	公司的本国经验	8		0.00	16		0.00
b.	常驻/当地办事处	2		0.00	4		0.00
c.	联合体成员的本国经验	8		0.00	0	--	--
d.	联合体成员或分包顾问的常驻/当地办事处	2		0.00	0	--	--
Ⅳ.人员		**100**		**0.00**	**100**		**0.00**
a.	生态建设和环境工程领域高级专家（项目总负责人）	60	--		60	--	
b.	能源领域高级专家	10	--		10	--	
c.	电子信息领域专家	10	--		10	--	
d.	农业、林业领域专家	10	--		10	--	
e.	投资与项目管理领域专家	10	--		10	--	
总计		**200**		**0.00**	**200**		**0.00**

得分：　　最大分值*%评分

批准人：	批准日期：	评审人：

亚行

人员评审表

公司名称：

人员		姓名	标准	最大分值	%评分	得分	总分=A+B+C
a.	生态建设和环境工程领域高级专家（项目总负责人）		A.一般资格	9		0.00	0.00
			B.项目相关经验	42		0.00	
			c.国际组织经验	9		0.00	
b.	能源领域高级专家		A.一般资格	1.5		0.00	0.00
			B.项目相关经验	7		0.00	
			c.国际组织经验	1.5		0.00	
c.	电子信息领域专家		A.一般资格	1.5		0.00	0.00
			B.项目相关经验	7		0.00	
			c.国际组织经验	1.5		0.00	
d.	农业、林业领域专家		A.一般资格	1.5		0.00	0.00
			B.项目相关经验	7		0.00	
			c.国际组织经验	1.5		0.00	
e.	投资与项目管理领域专家		A.一般资格	1.5		0.00	0.00
			B.项目相关经验	7		0.00	
			c.国际组织经验	1.5		0.00	

得分： %评分 x 最大分值