TERMS OF REFERENCE (TOR) - TECHNICAL SCOPE

Assignment: TA-10686 IND: Strengthening Capacity for Effective Preparation and Imp

1. ASSIGNMENT BACKGROUND & STRATEGIC OBJECTIVES

The Asian Development Bank (ADB), in coordination with the Executing Agency in India, requires the services of an experienced consulting firm to provide high-level professional advisory, geospatial analytics, and technical implementation for TA-10686 IND: Strengthening Capacity for Effective Preparation and Implementation of Energy Sector Projects - National Project Implementation Analyst (E-059342-002). The principal objective is to establish robust, sustainable, and climate-resilient spatial frameworks, ensuring strict adherence to ADB Safeguard Policy Statement (SPS) and international best engineering practices.

2. COMPREHENSIVE SCOPE OF WORK & WORK PACKAGES

Consulting services for TA-10686 IND: Strengthening Capacity for Effective Preparation and Implementation of Energy Sector Projects - National Project Implementation Analyst (E-059342-002) in India covering project implementation, project management, reporting, compliance.

3. REQUIRED KEY EXPERTS & TEAM COMPOSITION

? Team Leader / Senior Multilateral Project Manager (International, 12 Person-Months): Minimum 15 years in managing ADB/multilateral infrastructure projects.
? Senior Geospatial / GIS Systems Architect (International/National, 10 Person-Months): Master's degree in Geoinformatics with expertise in enterprise spatial geodatabases.
? Remote Sensing & Photogrammetry Specialist (National, 8 Person-Months): Extensive background in sub-meter satellite and drone LiDAR point cloud classification.
? Environmental & Social Safeguards Specialist (National, 6 Person-Months): Specialist in ADB SPS 2009 and environmental management frameworks.
? Full-Stack WebGIS Software Engineer (National, 8 Person-Months): Expert in React, Python, PostgreSQL/PostGIS, and MapLibre/OpenLayers.

4. DELIVERABLES, REPORTING SCHEDULE & MILESTONES

? Inception Report & Detailed Quality Assurance Plan (QAP) ? Month 1
? Baseline Spatial Data Infrastructure & Field Survey Report ? Month 3
? Draft Geospatial Analytics Engine & Interim System Demonstration ? Month 6
? Final Operational WebGIS Geoportal, User Manuals & Source Code Handover ? Month 12